STATE OF CALIFORNIA BID SUMMARY DEPARTMENT OF TRANSPORTATION B1D245

PAGE 1
BID OPENING DATE 04/04/01 IN HUMBOLDT COUNTY NEAR EUREKA FROM 04/05/01
CONTRACT NUMBER 01-410404 KING SALMON AVENUE UNDERCROSSING TO CONTRACT CODE "F *
LOCATION 01-HUM-101-72.9/74.6 ELK RIVER BRIDGE 29 CONTRACT ITEMS
RESURFACE ASPHALT CONCRETE FEDERAL AID STPH-P101-(974)E

AC-P101-(974)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 7.0%

PROPOSALS 1SSUED 5 FUND TOTAL  HB1 560,000 TOTAL NUMBER OF WORKING DAYS 30
NUMBER OF BIDDERS 2 ENGINEERS EST 508,629.00 AMOUNT UNDER 170,535.00 PERCENT UNDER EST 33.53
PROGRAM ELEMENTS RAS
BID RANK BID TOTAL BIDDER ID BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
1 338,094.00 1 MERCER FRASER COMPANY 707 443-6371
00105709
P O BOX 1006 FAX 707 443-0277
EUREKA CA 95502-1006
2 405,871.50 2 PARNUM PAVING INC 707 467-4100
00264839
1324 S STATE ST FAX 707 467-4143

UKIAH CA 95482



01-410404 BID245

01-HUM-101 PAGE 2
04/04/01 04/05/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01 APEX FENCE COMPANY ITEMS 4, 6, 8, 12 AND 16 THRU 22

P O BOX 545

ANDERSON CA 96007

PRICE STRIPING SERVICE ITEMS 5, 15 AND 23 THRU 29

1680 ELK VALLEY RD
CRESCENT CITY CA 95531



01-410404 BID245

01-HUM-101 PAGE 3
04/04/01 04/05/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02 CAL KIRK LANDSCAPE ITEMS 1 AND 12 (PORTION)

EUREKA CA

CORAL CONSTRUCTION ITEMS 4, 8 AND 16 THRU 22

WILSONVILLE OR

PRICE STRIPING ITEMS 5, 15 AND 23 THRU 29

CRESCENT CITY CA



01-410404 BID245

01-HUM-101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
04/04/01 04/05/01
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 (S) 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 6,000.00* 6,000.00
2 (S) 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 20,000.00* 20,000.00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 4 3,500.00 14,000.00
4 150662 REMOVE METAL BEAM GUARD RAILING M 57 50.00 2,850.00
5 150715 REMOVE THERMOPLASTIC PAVEMENT MARKING M2 18 150.00 2,700.00
6 150742 REMOVE ROADSIDE SIGN EA 1 450.00 450.00
7 150771 REMOVE ASPHALT CONCRETE DIKE M 470 8.00 3,760.00
8 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAILING M 38 100.00 3,800.00
9 (S) 153151 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2,100 5.00 10,500.00
(25 MM MAXIMUM)
10 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 5,210 3.50 18,235.00
(45 MM MAXIMUM)
11 198007 IMPORTED MATERIAL (SHOULDER BACKING) M3 9 100.00 900.00
12 020801 GUARD RAILING WEED CONTROL MAT M 150 70.00 10,500.00
13 390103 ASPHALT CONCRETE (TYPE B) TONN 31 140.00 4,340.00
14 390165 ASPHALT CONCRETE (OPEN GRADED) TONN 3,230 58.00 187,340.00
15 020802 RUMBLE STRIP (GROUND-IN) STA 37 100.00 3,700.00
16 820151 OBJECT MARKER (TYPE L-1) EA 3 45.00 135.00
17 (S) 839220 DOUBLE METAL BEAM GUARD RAILING M 42 110.00 4,620.00
(WOOD POST)
18 (S) 839551 TERMINAL SECTION (TYPE B) EA 3 100.00 300.00
19 (S) 839565 TERMINAL SYSTEM (TYPE SRT) EA 2 2,500.00 5,000.00
20 (S) 839566 TERMINAL SYSTEM (TYPE CAT) EA 3 5,000.00 15,000.00
21 (S) 839567 TERMINAL SYSTEM (TYPE CAT) BACKUP EA 3 500.00 1,500.00
22 (S) 839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 3 700.00 2,100.00
23 (S) 840515 THERMOPLASTIC PAVEMENT MARKING M2 18 75.00 1,350.00
24 (S) 840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 11,100 .80 8,880.00
25 (S) 840563 200 MM THERMOPLASTIC TRAFFIC STRIPE M 490 2.50 1,225.00
26 (S) 840571 100 MM THERMOPLASTIC TRAFFIC STRIPE M 160 .70 112.00
(BROKEN 5.18 M - 2.14 M)
27 (S) 840655 PAINT TRAFFIC STRIPE (1-COAT) M 5,120 .35 1,792.00
28 (S) 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 1,410 2.50 3,525.00
29 (S) 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 870 4.00 3,480.00

TOTAL 338,094.00



01-410404 BID245

01-HUM-101 SUMMARY OF REMAINING BIDDERS PAGE 5
04/04/01 04/05/01
I _______________________________
ITEM] SECOND
I BID AMOUNT
I _______________________________
1] 13,350.00* 13350.00
2 1 28,803.00* 28803.00
3| 1,819.00 7276.00
4 | 20.00 1140.00
5 1 125.00 2250.00
6 | 100.00 100.00
71 2.00 940.00
8 | 60.00 2280.00
9 | 9.50 19950.00
10 | 2.00 10420.00
11 | 183.00 1647.00
12 | 50.00 7500.00
13 | 280.00 8680.00
14 | 77.00 248710.00
15 | 100.00 3700.00
16 | 60.00 180.00
17 | 160.00 6720.00
18 | 90.00 270.00
19 | 2,350.00 4700.00
20 | 5,000.00 15000.00
21 | 750.00 2250.00
22 | 600.00 1800.00
23 | 50.00 900.00
24 | .75 8325.00
25 | 2.00 980.00
26 | .70 112.00
27 | .30 1536.00
28 | 2.50 3525.00
29 | 3.25 2827.50

TOT 405,871.50



